

ADDENDUM No. 1

February 6, 2017

2017-05 Beach Access Stabilization-Hurricane Matthew

1. Page 10. Scope of Work ... and have 3 inches of shell sand.